REPUBLIC OF SERBIA

CITY OF LESKOVAC

CITY ADMINISTRATION
Public Procurement Department
No 3203 - 404/2019 - 11
30/12/2019
LESKOVAC

SUBJECT:  Further information and clarification of the Contract Documents for the
Public Procurement No. 031-2/19 — Procurement of the service for the
selection of Technical Support/Technical Consultant for the
construction of the faecal sewerage network in Bratmilovce and 15
settlements in the vicinity of Leskovac, within the frame of the

implementation phase of the “Wastewater management in Leskovac”
Project ORIO 10/SB/01.

On 25 December 2019, the Procurer received an electronic request from a
stakeholder for further information and clarification of the Contract Documents for
the Public Procurement No. 031-2/19, which was entered into the Registry of the
Procurer under the number 3191-404/2019-11 on the same day. On 27" December
2019 the same person submitted a repeated request for the correction pertaining to
question 2. The request was entered in the records book of the Contracting Authority
under reference number 3198-404/2019-11 the same day

The stakeholder asked the Procurer the following 5 (five) questions relating to
the above public procurement, demanding an answer:

1. Please clarify the deadline for the implementation of the Contract in subject.
In the Model Contract, the Special Conditions of Contract (page 36/106), it is
stated under heading 1.1.10. the time-limit for completion is 18 months
(including a 12-monthperiod for reporting any shortcomings), while
Addendum 4 -Time Schedule of Services, the table showing 18 months.
According to the aforesaid, it can be concluded that the period for the
preparation of the Main Design, Bid Documents Dossier and the Technical
Supervision of Construction is only six months?

We assume that the deadline for the implementation of the Contract in
accordance with heading 1.1.10. Model Contract is actually 18 months +12
months (period for reporting any shortcomings). We ask you to clarify as well
as to correct Item 1.1.10 in Special Conditions of Contract and Addendum 4 -
Time Schedule of Services. We remind you that in accordance with the FIDIC
contracting conditions, the period for reporting any shortcomings is a part of
every subcontract agreement and the consultancy agreement.

2. On page 6/106, Business capacity, item 2.1. you state: “The Bidder should
prove that the workprocess (business activity) of the Bidder isharmonised with
the appropriate standards(certificates), namely:quality management system —
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ISO9001:2015;- environmental management system — [SO14001:2015;- health
protection and safety at workmanagement system - ISO 45001:2018.”

The aforesaid standard ISO 45001:2018 is not in accordance with the global —
international regulations which defines the importance of standard OHSAS
18001: 2007, which is in force all over the world, and in our country as well,
until 11™ March 2021, given that the recertification of these certificates is
done each 3 years, due to which the OHSAS 18001:2007 is still in force until
the aforesaid date and that the companies who own this certificate are
obligated to recertify by 11" March 2021.

According to the aforesaid the request in terms of this certificate should say:
health protection and safety at workmanagement system — OHSAS 18001:
2007 or ISO 45001: 2018. Please provide a clarification and correction of the
contract documents.

To verify our claims, please contact any certifying authorities in the Republic
of Serbia or SGS Serbia, https://www.sgs.rs, Certification Department.

On page 12/106 you say that the methodology and the work plan drawn up in
free form and in no more than 5 (five) pages. The following sentence states:
“Withproposed methodology The Bidder describes the method and work plan
in accordancewith the set requirements of the technical specification and the
tender documentation.By using the methodology, the Bidder further elaborates
and details the activitiesspecified in the Addendum 4 Time Schedule of
Services”.

Why is the methodology and the work plan limited to 5 (five) pages, when it
is common knowledge that these types of documents normally contain a lot
more pages and since they must contain everything aforesaid? Limiting the
number of pages is an unorthodox practice for the drawing up of the
methodology and we ask you to enable the Bidders to submit their
methodologies theythink they should submit, which would contain the abov

. Given the fact that the Bids could be submitted in Serbian or English, we
assume that the Commission has no issues with the English language so we
ask you to please confirm whether the Bid prepared in Serbian language may
contain different biographies, contracts with contracting authorities,
certificates from contracting authorities in English.

On page 16/106 of the Contract Documents, Item 6.3 as a member of the
technical supervision team a Mechanical Engineer, with a licence 330 or 430
is requested. The licence normally requested toperform the activities stipulated
in the public procurement pertaining to mechanical engineering works is
licence 332 —Responsible Designer for Mechanical Installations for Water
Supply, Industrial Waters, Hydrotechnical and Hydropower Facilities or 432 —
Responsible Contracting Engineer for Mechanical Installations for Water
Supply, Industrial Waters, Hydrotechnical and Hydropower Facilities.

We ask you to please modify the Contract Documents by enabling the
technical supervision over mechanical engineering tasks to be performed by
persons possessing licences 330, 430, 332 or 432.
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Acting in accordance with the received Request, in accordance with Article 63

of the Law on Public Procurement (Official Gazette of the Republic of Serbia, No.
124/2012,14/2015 and 68/2015, hereinafter: LPP), the Producer shall also provide and
publish an answer to the questions as follows:

1.

The Contracting Authority dprovided the answer to this question on the Public
Procurement Portal on 23" December 2019 with additional information and
clarifications no. 3176-404/2019-11 which state: The stipulated time-limit for
completion and implementation of this contract is 18 months (including the
time planned and provided for the provision of training stipulated in Item
2.1.2.4) and 12 months for the removal of shortcomings.

The proposal of the interested person is accepted and the compliance with the
standard (certificate) pertaining to the health protection and safety at work
management system can be proved by submitting a copy of the OHSAS
18001: 2007 or IS0 45001: 2018 certificates.

The proposal of the interested person is accepted, and the Bidders may draw
up the methodology and the work plan in free form on however many pages
they feel is necessary.

The Bid prepared in Serbian language may contain resumes, contracts with
contracting authorities or certificates from contracting authorities in English.

The technical supervision over mechanical engineering works may be
performed by a person holding licence no. 330 or 430 or 332 or 432.

The Contracting Authority will make the changes to the Contract Documents in a
timely manner and publish the changes in the manner stipulated by the provisions
of the Law on Public Procurements.

For the Commission

Ivan Lekié
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